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COUNTY

ALLEN

ALLEN

BARTHOLOVEW

CLARK

DAVI ESS
KNOX

DEARBORN

DEARBCORN
RI PLEY

DUBA S

CONTRACT #

B -25409-A

R -25206- A

R -23058-A

B -25328-A

RS- 25439-C

B -25324-A

RS- 25379- A

R -25632- A

RS- 25765- A

R -25271-C

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON
UN ON CHAPEL ROAD OVER | - 69,
2.2 km NORTH OF SR 1 (RP
117+23)

ASPHALT RESURFACE ON SR 930
FROM 2 km EAST OF US 27 TO 9
km EAST CF US 27, AND AT 0.2
km SOUTH OF WASHI NGTON

BLVD. (RP 3+95)

ADDED TRAVEL LANES,
LANDSCAPI NG, SI GNALS, SI GNS,
Bl KE/ PEDES. ON SR 46 FROM
1-65 TO 1.6 M LES EAST OF

| -65(RP 087+080)

BRI DGE REHABI LI TATI ON ON US
24 OVER CROOKED CREEK, 8.5 km
WEST OF US 35 (RP 55+39)

ASPHALT RESURFACE ON SR 25
FROM US 35 TO SR 24 AND ON SR
17 FROM MARKET STREET TO
NORTHERN AVENUE | N LOGANSPORT

BRI DGE REHABI LI TATI ON ON | - 65
OVER S| LVER CREEK, 0.8 km
NORTH OF |-265 (RP 6+11)

RESEAL JO NTS AND PATCH
CONCRETE PAVEMENT ON US 50
FROM 8.3 km WEST OF SR 57 TO
6.3 km EAST OF SR 57

DEMOLI TI ON, REMOVE BUI LDI NGS
AND FOUNDATI ONS ALONG SR 48
FROM W LSON CREEK ROAD TO US
50 (RP 060+077 TO 062+060)

ASPHALT RESURFACE ON SR 62
FROM SR 129 TO SR 262

| NTERSECTI ON | MPROVEMENT AND
TRAFFI C SI GNAL MODERNI ZATI ON
US 231 AT SR 64(RP 041+093)

(BY COUNTY)
CONTRACTOR

BAKER & SCHULTZ, | NC.
DECATUR , IN

E & B PAVING INC
ANDERSON , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

PI ONEER ASSQCI ATES, | NC.
LEO , IN

REJECTED TO BE RE- ADVERTI SED

AMERI CAN CONTRACTI NG & SERVI CES | NC.

JEFFERSONVI LLE , IN

TD & O LLC
EVANSVI LLE , IN

MCALI STER EXCAVATI NG CO
PATRIOT , IN

O MARA, DAVE CONTRACTCR
NCRTH VERNON , IN

DElI G BROTHERS LUMBER & CONSTR
EVANSVI LLE , IN

RUN DATE : May 31, 2001
LETTI NG DATE : May 22, 2001

CONTRACTCR S DATE TO BE

BI D COWPLETED
65,325.78 08/03/01
1,937,663.50 11/15/01
4,816, 000. 00 08/ 30/ 02
232,865.02  10/12/01
530, 213. 19 75 WD.
679, 684. 86 50 WD.
16,583.80 09/01/01
548, 351.66  09/15/01
312,613.70 50 WD.
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COUNTY

DUBA S
KNOX

ELKHART

ELKHART
LAGRANGE
STEUBEN

FLOYD

FLOYD

FOUNTAI N

FOUNTAI N

HENRY

CONTRACT #

T -25175-A

R -25392-A

RT-25703- A

M -24539- A

R -25277-A

B -25406- A

R -25057-A

B -25508-A

RS- 25681- A

T -25312-A

I NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C SI GNAL MCDERNI ZATI ONS
AND CLCSED LOGCP | NTERCONNECT
ON US 231 AT 2ND ST/ SOQUTHGATE
CENTER ENTRANCE;, US 231/ SR 56
AT MCARTHUR ST; SR 61 AT ST
CLAIR ST; US 41/150 AT SR 550

SLI DE CORRECTI ON SR 120, 2.6
M LES WEST OF SR 15 ALONG THE
ST. JOSEPH RI VER (RP 010+060)

ASPHALT WEDGE AND LEVEL ON
I NDI ANA TOLL ROAD FROM

M LEPGST 73.0 TO M LEPGST
145.0

| NTERSECTI ON | MPROVEMENT-
EXTENSI ON CF TURN LANES ON US
150 AT COLD VI NCENNES ROAD

ROAD AND BRI DGE REPLACEMENT
ON CR 12 FROM 500FT WEST OF
CR 17 TO 3500FT EAST OF CR 17
AND BRI DGE OVER YELLOW FORK
CREEK

NEW BRI DGE CONSTRUCTI CN CN US
41 OVER OOAL CREEK BRANCH,
2.9 km NORTH CF 1-74 (RP
164+80)

ASPHALT RESURFACE ON SR 234
FROM 2.51 M LES TO 1.51 M LES
WEST OF US 41 THROUGH KI NGVAN

BRI DGE REPLACEMENT ON BUTLER
AVENUE (MARI ON) OVER NORFCLK
SOUTHERN RAI LROAD, 0.37 km
VEST CF SR 9/ 37

ASPHALT RESURFACE ON SR 15
FROM US 35/ SR 22 TO SR 9

TRAFFI C SI GNAL MODERN ZATI ONS
AND MODERNI ZE FLASHERS ON SR
3 AT TRQJAN LANE; CHERRY ST;
PARKVI EW AND AT | GA SHOPPI NG
CENTER ALSO SR 109 AT SR 234

(BY COUNTY)

CONTRACTOR

QUANTA SERVI CES, | NC
HOUSTON , TX

NI BLOCK EXCAVATI NG | NC
BRISTQL , IN

NI BLOCK EXCAVATI NG | NC.
BRISTAL , IN

GOHVANN ASPHALT & CONSTR., | NC

CLARKSMILLE , IN

GOHVANN ASPHALT & CONSTR., | NC

CLARKSVILLE , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

E & B PAVING |INC
ANDERSON , IN

M DWESTERN ELECTRI C
I NDI ANAPQLIS , IN

RUN DATE : May 31, 2001
LETTI NG DATE : May 22, 2001
CONTRACTCR' S DATE TO BE
BI D COVPLETED
497, 541. 22 60 WD.
424,911. 10 10/ 15/ 01
636,567.98  08/31/01
516, 000. 00 60 WD.
1, 647,000.00 08/10/02
579, 068. 43 50 WD.
326,334.80 08/31/01
241,626. 74 85 WD.
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COUNTY

HENRY
DELAWARE

JASPER
LAKE
LAPCRTE

JAY

JOHNSON

JOHNSON

JOHNSON

LAKE

LAKE

CONTRACT #

M -25191-B

B -25405-A

T -25476-B

T -25649-A

RS-25001-B

M -25644- A

R -25401-A

T -25178-A

R -23813-A

R -24738-A

I NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

PI PE LI NI NG VAR UGS
STRUCTURES ON SR 67, US 35,
AND US 36

BRI DGE REHABI LI TATI ON ON SR
22 OVER WLDCAT CREEK, 0.4 km
EAST OF CARROLL COUNTY LI NE
(RP 1+60)

| NTERSECTI ON | MPROVEMENT ON
US 31 AT HAVENS STREET AND AT
WASHI NGTON STREET

RAI SED PAVEMENT MARKER
REPLACEMENT AND NEW

| NSTALLATI ON VARI QUS
LOCATI ONS THROUGHOUT THE
LAPCRTE DI STRI CT

ASPHALT RESURFACE ON SR 1
FROM SQUTH G TY LIM TS TO THE
NORTH G TY LIM TS OF REDKEY

CONCRETE PAVEMENT PATCHI NG
FULL DEPTH ON SR 37 FROM SR
252 TO CO. RD. 800N

ASPHALT RESURFACE ATTERBURY
FI SH AND WLDLI FE AREA, 1.5
M LES WEST OF SR SR 252/ US 31

TRAFFI C SI GNAL, NEW SR 44 AT
EASTVI EW DR AND SR 37 AT
FAI RVI EW DR

BRI DGE REMOVAL AND NEW SI GNAL
| NSTALLATI ON ABANDONED
CONRAI L BRI DGE OVER SR 53 (RP
000+012) AND AT US 231 AT SR
53

ROAD REPLACEMENT, LI GHTI NG
| NSTALLATI ON, | NTERCONNECT
SYS. US 41 FROM 1.5 M LES
NORTH OF 1-80 TO 2.8 M LES
NCRTH COF |-80

(BY COUNTY)

CONTRACTOR
YARDBERRY LANDSCAPE
ANDERSON , IN

SCHUTT- LOCKABI LL GO
I NDI ANAPQLIS , IN

MOHR CONSTRUCTI ON CO
KOKOMD ,  IN

FALCONI TE, | NC.
VEST LAFAYETTE , IN
L I C A CONSTRUCTI ON

BERNE , IN

HUNT PAVI NG COVPANY, | NC.
I NDI ANAPCLIS , IN

O MARA, DAVE CONTRACTCR
NORTH VERNON , IN

HOOSI ER COVPANY, | NC.
I NDI ANAPCLIS , IN

WALSH & KELLY

GRIFFITH, IN

WALSH & KELLY
RIFFITH, IN

RUN DATE : May 31, 2001
LETTI NG DATE : May 22, 2001
CONTRACTCR' S DATE TO BE
BI D COVPLETED
289, 775. 00 30 WD.
557,494.10 11/30/01
157, 015. 69 25 WD.
298, 805. 20 50 WD.
499, 669. 88 55 WD.
298, 911. 15 40 WD.
697, 215. 09 70 WD.
286,978.52  08/31/01
770,261.58 11/01/01
4,468,515. 70 08/ 31/ 02
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COUNTY

LAKE
PORTER

LAPORTE

LAWRENCE

MADI SON

MADI SON

VARI ON

MARI ON

MARI ON

MARSHAL L

MONTGOVERY
VI GO

CONTRACT #

T -25341-A

RS- 24645- A

T -25433-A

R -25630- A

T -25637-A

B -25557-A

R -25492- A

T -25238-A

RS- 25438- A

B -25501-A

I NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

NEW S| GNAL AND FLASHER

I NSTALLATI ONS US 30 AT
HARVEST DR, US 30 AT CR 475
VEST, US 20 AT COLFAX ST, US
6 AT UNION ST AND US 231 AT
| OWA ST

ASPHALT RESURFACE ON SR 2

FROM WEST JUNCTI ON W TH SR 39,
1.4 km EAST TO 1ST STREET IN
LAPCRTE (RP 58+29 TO RP

59+15)

FLASHER MODERNI ZATI ON SR 446
AT SR 58 (RP 004+022)

DEMOLI TI ON OF HOUSES AND

BUI LDI NGS ALONG SR 236 (53rd
ST) AT QLD SR 67, 1.4 km EAST
CF SR 9/ SR 109

TRAFFI C SIGNAL, NEW SR 9 AT
11TH ST (RP 082+001)

BRI DGE REHABI LI TATI ON ON | - 70
OVER ROCSEVELT AVENUE,
MASSACHUSETTS AVENUE AND CSX
RR 6.8 km WEST CF I-465 (E
LEG (RP 85+07)

PAVEMENT REPAI R AND

REHABI LI TATI ON ON PCST RQAD
FROM WASH NGTON STREET TO
25TH STREET | N | NDI ANAPCLI S

TRAFFI C SI GNALS,

MODERNI ZATI ON AT VAR QUS
LOCATI ONS ON ARLI NGTON AVE.
AND SHADELAND AVE. | N

| NDI ANAPCLI S

ASPHALT RESURFACE ON US 6
FROM US 31 TO SR 106 (RP
69+58 TO RP 76+25)

BRI DGE REPAI R- BEAM

STRAI GHTENI NG ON | - 74 OVER US
231, 225 M WSR 47; ON
RIPLEY RD OVER |-70, 2.0 M E
SR 46 AND ON |-70 OVER 25TH
ST, 221 M EUS 41

(BY COUNTY)

CONTRACTOR

M CH ANA CONTRACTI NG
PLYMOUTH , IN

WALSH & KELLY
GRIFFITH, IN

HUMVEL ELECTRIC, | NC
EVANSVILLE, , IN

YARDBERRY LANDSCAPE
ANDERSON , I N

MORPHEY CONSTRUCTI QN, | NC.
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

RI ETH RI LEY CONSTRUCTI ON
GBHEN , IN

M DWESTERN ELECTRI C
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

ClVIL CONSTRUCTI ON, | NC.
PLANCTY , CH

RUN DATE : May 31, 2001
LETTI NG DATE : May 22, 2001
CONTRACTCR' S DATE TO BE
BI D COVPLETED
205, 465. 38 55 WD.
279, 506. 85 25 WD.
17,519.70 10/15/01
19,850.00 09/01/01
58,612.82 07/14/01
5,364, 357.66  05/23/02
1,155,703.53 11/16/01
115, 230. 00 39 WD.
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COUNTY

POSEY

POSEY

POSEY

VANDERBURGH

PUTNAM

PUTNAM

PUTNAM

RANDOLPH

RI PLEY

CONTRACT #

B -25502-B

M -25645-B

B -24446-A

M -25120-A

M -25639-B

B -25293-A

M -25688- A

RS- 25530- A

M -25364-B

M -25643- A

I NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON
GOSPEL STREET (PAOLI) OVER
LI CK CREEK, 0.2 km SOUTH OF
Us 150

ASPHALT RESURFACE PAQLI
SUBDI STRI CT, NORTH GREENBRI AR
STREET

BRI DGE REHABI LI TATI ON ON SR
165 OVER |-64, 1.4 km NORTH
OF SR 68 (RP 5+69)

ASPHALT RESURFACE ON SR 69
FROM HOVEY LAKE FI SH &

W LDLI FE AREA TO 7. 5km NORTH
AND ON HOVEY LAKE FI SH &

W LDLI FE ROAD AND PARKI NG
AREA

ASPHALT WEDGE AND LEVEL ON
|-64 FROM I LLINO S STATE LI NE
TO 2.3 km EAST OF SR 65 (RP
0+00 TO RP 19+10)

BRI DGE REPLACEMENT ON CR 200
SOUTH OVER CSX RAI LROAD, 1.3
km VEST OF US 231

ASPHALT WEDGE AND LEVEL ON SR
236 FROM VEEST JUNCTI ON W TH
US 231 TO WEST CORP LINE OF
ROACHDALE (RP 006+062 TO RP
023+ 061

ASPHALT RESURFACE ON US 40
FROM THE PUTNAM CLAY COUNTY
LINE TO US 231

SVMALL STRUCTURE, REPLACEMENT
ON STATE ROAD 28, 1.88 MLES
WEST OF SR 1

ASPHALT RESURFACE ON VAR QUS
RQOADS | N VERSAI LLES STATE
PARK

(BY COUNTY)

CONTRACTOR

GOHVANN ASPHALT & CONSTR., I NC
CLARKSVILLE , IN

CALCAR QUARRIES, | NC.
PACLI , IN

WEDDLE BROTHERS CONSTRUCTI ON
BLOOM NGTON , IN

RUDALPH, J.H & CO
EVANSVILLE , IN

E & B PAVING | NC
ANDERSON , IN

ROBERTSON, DUNCAN, | NC.
FRANKLIN , I'N

WABASH VALLEY ASPHALT CO LLC
TERRE HAUTE , IN
WABASH VALLEY ASPHALT CO LLC

TERRE HAUTE , IN

B & P CONSTRUCTI ON
PENDLETON , IN

O MARA, DAVE CONTRACTCR
NCRTH VERNON , IN

RUN DATE : May 31, 2001

LETTI NG DATE : May 22, 2001
CONTRACTCR' S DATE TO BE
BI D COVPLETED
248,000.00 11/30/01
196, 305. 75 10/ 12/ 01
1, 009, 002. 01 115 WD
283, 915. 00 40 WD.
225,257.75 20 WD.
545, 466. 67  11/10/01
215,701. 58 25 WD.
1, 336, 618. 20 50 WD.
82, 902. 00 30 WD.
158, 715. 28 20 WD.
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COUNTY

RUSH

TI PPECANCE

TI PPECANCE

TI PPECANCE

TI PPECANCE

TI PTON

VERM LLI ON

VERM LLI ON

VI GO

VI QO

CONTRACT #

B -23219-A

M - 25466- A

R -25398-A

R -25677-A

T -25177-A

T -25102-A

M -24812- A

M -25659- A

R -25144-B

T -25435-A

I NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON SR 244
OVER BRANCH OF NORTH FORK OF
CLI FTY CREEK, 5.25 M LES EAST
OF SR 3 (RP 17+26)

ASPHALT RESURFACE VAR CPUS
ROADS THROUGHOUT PURDUE
UNI VERSI TY

SEVER, CURB AND GUTTER

CONSTRUCTI ON FORVER NORFOLK
SOUTHERN CCRRI DCR FROM SOUTH
OF MANFCRD TO NORTH CF SR 25

ADDED TRAVEL LANES LI NDBERG
RD FROM MOOCRM CK RD TO
NOCRTHWESTERN RD

TRAFFI C S| GNAL MODERN ZATI ON
& TRAFFI C SI GNAL | NSTALLATI ON
ON US 231 AT SR 126 (RP
206+88), ON |-65 SB RAMP AT
SR 25 (RP 175+15) & ON SR 38
AT SUBARU- | SUZU E PLANT ENT
(RP 4+12)

FLASHER | NSTALLATI ON, NEW AND
FLASHER MODERNI ZATI ON US 31
AT THE NORFOLK SOUTHERN

RAI LROAD AND SR 213 AT
SHERVAN ST. | N W NDFALL

SLI DE CORRECTI ON ON US 36,
1.0 MLE EAST OF SR 63

REPAI R AND EXTEND CULVERT ON
SR 163, 0.70 MLE EAST OF SR
63

ROAD REHABI LI TATI ON, S| GNAL
MODERNI ZATI ON AND SI GNS US 40
FROM 9TH ST. TO MACKVI LLE
AVE(RP 04+064)

TRAFFI C SI GNAL, MODERN ZATI ON
ON US 41 AT 7TH ST., SQOUTH OF
TERRE HAUTE

(BY COUNTY)

CONTRACTOR

ROBERTSON, DUNCAN, | NC
FRANKLIN , I'N

R ETH R LEY CONSTRUCTI ON
GOSHEN , IN

GRADEX, | NC.
INDI ANAPCLIS , IN

ATLAS EXCAVATI NG | NC.
WEST LAFAYETTE , IN

HAWK ENTERPRI SES, | NC.
CROMW PO NT , IN

QUANTA SERVI CES, | NC.
HOUSTON , TX

YARDBERRY LANDSCAPE
ANDERSON , IN

HUNT PAVI NG COVPANY, | NC
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

HUMEL ELECTRIC, |NC
EVANSVILLE, , IN

RUN DATE : May 31, 2001
LETTI NG DATE : May 22, 2001
CONTRACTCR' S DATE TO BE
BI D COVPLETED
376,440.60  10/15/01
148,446.01 08/ 03/01
8,427,021.19 220 WD.
3, 293, 970. 28 185 WD
87,848.47 09/15/01
31, 732.76 30 WD.
146, 347. 00 35 WD.
69, 606. 04 30 WD.
19, 783. 42 18 WD.
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COUNTY

WAYNE

VARl QUS

VAR QUS

VAR QUS

TOTAL BID

CONTRACT #

R -25139-C

M - 25690- A

M -25692- A

M -25693- A

I NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

M CRO SURFACE(M CRO TEXTURE)
ON I-70 FROM US 27 TO
| NDI AN/ CH O STATE LI NE

GUARDRAI L MAI NTENANCE VARI QUS
LOCATIONS ON | -64 AND | -65

ASPHALT RESURFACE VAR QUS

I NSTI TUTI ONS( AT BROOKVI LLE

LAKE, R CHMOND STATE HOSPI TAL,
I NDI ANA SCLDI ERS AND SAI LORS

CH LDREN S HOVE

ASPHALT RESURFACE VAR QUS
STATE NI NSTI TUTION I N THE
GREENFI ELD DI STRI CT

(BY COUNTY)

CONTRACTOR
STRAWSER, | NC.
COLUMBUS , COH

C- TECH CORPCRATI QN, | NC.
BOGGSTOMN , IN

M LESTONE CONTRACTGRS, L. P.

COLUMBUS , I N

E & B PAVING I NC
ANDERSON , IN

RUN DATE : May 31, 2001
LETTI NG DATE : May 22, 2001

CONTRACTCR' S
BI D

415, 413. 52

153, 917. 00

71, 883.51

115, 300. 00

$ 47,208, 833. 67

DATE TO BE
COVPLETED

35 WD.

06/ 30/ 02

15 WD

15 WD






